
Sharp Mary Birch Hospital For Women And Newborns
Facility No. 15454
For Remainder of Campus, See Facility 12364     9/4/2025

BLD-03892 - Mary
Birch Womens Center
- Bldg 10
OSHPD 1 - SPC 3
NPC 2

See page 2 for Master Planned Facility
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BLD-06903 Temporary
Dietary Exit Canopy -
Bldg 10C
OSHPD 1 - Under
Construction
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OSHPD 1

                    Seismic Separation
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GENERAL NOTES

1. DRAWINGS & SPECIFICATIONS ARE COMPLIMENTARY COMPONENTS OF THE CONTRACT 
DOCUMENTS, REVIEW ALL DRAWINGS AND SPECIFICATIONS FOR THE COMPLETE SCOPE 
OF WORK. NOTIFY ARCHITECT IMMEDIATELY FOR CLARIFICATION IF INCONSISTENCIES, 

CONTRADICTIONS OR OMISSIONS ARE DISCOVERED.
2. EXISTING PLAN CONFIGURATION & BUILDING INFORMATION HAS BEEN PROVIDED BY THE 

OWNER AND BELIEVED TO REFLECT CURRENT CONDITIONS, CONTRACTOR TO CONFIRM 
ALL EXISTING CONDITIONS PRIOR TO COMMENCING WORK. NOTIFY ARCHITECT IF 
INCONSISTENCIES, CONTRADICTIONS OR OMISSIONS ARE DISCOVERED.

3. DO NOT SCALE DRAWINGS, IF DIMENSIONAL INFORMATION IS REQUIRED & NOT FOUND, 
NOTIFY ARCHITECT IMMEDIATELY FOR CLARIFICATION.

4. CONTRACTOR TO COORDINATE EXTENT OF DEMOLITION WORK REQUIRED WITH WORK 
SHOWN ON PROPOSED FLOOR PLANS.

5. PROTECT ALL EXISTING WORK TO REMAIN & REPAIR DAMAGED AREAS TO MATCH 

EXISTING ADJACENT SURFACES UNLESS NOTED OTHERWISE.
6. CONTRACTOR TO COORDINATE DEMOLITION ACTIVITIES WITH OWNER SO AS TO MAINTAIN 

FULL FUNCTIONALITY OF ADJACENT OWNER OCCUPIED SPACES.
7. CONTRACTOR TO MAINTAIN MEANS OF EGRESS PATHWAYS AT ALL TIMES. COORDINATE 

ALTERNATE PROVISIONS AND OBTAIN APPROVAL FROM OWNER AND AUTHORITY HAVING 
JURISDICTION IF EXISTING MEANS OF EGRESS MUST BE COMPROMISED.

8. HALF-TONED ITEMS INDICATE EXISTING CONSTRUCTION TO BE PROTECTED & REMAIN.
9. BOLD DASHED ITEMS ARE THOSE WHICH ARE TO BE REMOVED.
10. WHERE EXISTING FINISHES ARE TO BE REMOVED, PATCH & PREPARE SUBSTRATE TO 

RECEIVE NEW FINISHES IN ACCORDANCE WITH NEW FINISH MATERIAL MANUFACTURER'S 
RECOMMENDATIONS.

11. UTILITIES THAT REMAIN, WITHIN EXISTING WALLS TO BE DEMOLISHED, ARE TO BE 
REROUTED AS REQUIRED TO FACILITATE THE NEW PLAN CONFIGURATION.

12. LABEL & PACKAGE ALL COMPONENTS OF SALVAGED ITEMS TO BE DELIVERED TO OWNER. 
COORDINATE LABEL & PACKAGE REQUIREMENTS & STORAGE LOCATION WITH OWNER.

13. CONTRACTOR TO PROVIDE FIRE, SMOKE, DIRT, DUST, & NOISE CONTAINMENT BARRIERS 

BETWEEN THE WORK AREA & THE ADJACENT OWNER OCCUPIED SPACES.
14. CONTRACTOR TO COORDINATE ALL UTILITY SYSTEM SHUTDOWN ACTIVITIES IN ADVANCE 

WITH THE OWNER AND MAINTAIN FULL FUNCTIONALITY OF ADJACENT OWNER OCCUPIED 
SPACES.

15. CONTRACTOR TO REMOVE ALL DEMOLITION DEBRIS AND CONSTRUCTION DEBRIS ON A 

DAILY BASIS, COORDINATE MEANS, METHODS & ROUTES AND INFECTION CONTROL 
PROTOCOLS WITH THE OWNER.

16. WHERE SELECTIVE DEMOLITION IS REQUIRED ADJACENT TO EXISTING SURFACES TO 
REMAIN, PATCH AND REPAIR TO MATCH EXISTING SURFACES UNLESS NOTED 
OTHERWISE.

17. ALL UTILITY SYSTEMS & OTHER COMPONENTS THAT ARE SCHEDULED FOR 

DISCONNECTION SHALL BE REMOVED IN THEIR ENTIRETY, "DISCONNECT, CAP & ABANDON 
IN PLACE" IS NOT ACCEPTABLE- UNLESS SPECIFICALLY NOTED OTHERWISE.

SITE LEGEND

LANDSCAPE AREA

PROPOSED PROPERTY LINE

EXISTING PROPERTY LINE

BUILDING ENTRY/EXIT

BUILDING CONSTRUCTION

ACCESSIBLE PARKING STALLA

COMPACT PARKING STALL. 
STANDARD PARKING STALL OTHERWISE NOTED.C

PEDESTRIAN WALKWAY

CLEAN AIR VEHICLE PREFERRED PARKING STALLEV

ELECTRICAL VEHICLE CHARGING STATION STALLEVCS

SITE LIGHTING. SEE ELECTRICAL SHEETS

MONUMENT SIGNAGE. SEE SG SHEETS

MANHOLES

EV CHARGING POLE. SEE ELECTRICAL SHEETS

TREE WELL. SEE LANDSCAPE DWG

BUILDING CONSTRUCTION PREVIOUS PHASE

EXISTING BUILDING

BUILDING DEMOLITION

FIRE ACCESS LANE

FIRE HYDRANT

BLDG-02836 - Stephen Birch
East Tower - Bldg 13

BLD-05978 - Main Front
Canopy - Bldg 23

BLD-02835 - New Acute Care
Tower (Stephen Birch West
Tower) - Bldg 12

BLD-01131 - North Tower -
Central Building - Bldg 01B

BLD-01130 - North Tower - East Building - Bldg 01A

BLD-01132 - North Tower -
West Building - Bldg 01C

BLD-01134 - South Tower -
Bldg 03

BLD-05527 - Telephone Switch
Building - Bldg 15

BLD-05979 - Lower Level SB
Connector - Bldg 24

BLD-01139 - Long Term Care
Building - Bldg 08

BLD-01135 - Rehabilitation
Center - Bldg 04

BLD-01142 - New Central
Plant - Bldg 11

BLD-01140 - MRI Building -
Bldg 09

BLD-01139 - Long Term Care
Building - Bldg 08

BLD-03758 - Corridor 2 - Long Term Care
- Bldg 04C

BLD-03756 - Corridor 2 - Middle - Bldg 04B

BLD-03757 - Corridor 2 - South - Bldg 04D

BLD-03755 - Corridor 2 - North - Bldg 04A

SEE FACILITY NO. 15454

BLD-0550 - Outpatient Pavilion - Bldg 17

BLD-03753 - Corridor 1 - Bldg 10A

ED EXPANSION

NEW ENTRANCE

NEW ENTRANCE

7 - STORY TOWER +
3 - STORY PODIUM

MARY BIRCH ADDITION

NEW CENTRAL ENERGY PLANT

NEW LOADING DOCK

NEW WASTE DOCK

NEW OXYGEN YARD
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OVERALL SITE PLAN -
PHASE 6

100% DESIGN DEVELOPMENT

10204365

03/01/2021

Current Print Description

Author

100% DESIGN DEVELOPMENT

MARK DATE DESCRIPTION

SITE PHASE 6

New Tower
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Sharp Mary Birch Hospital For Women And Newborns 
Facility No. 15454 
Master Planned Facility layout, see page 1 for existing 
building numbers

BLD-06900 Loading Dock
Canopy - Bldg 10B
OSHPD 1 - Future

BLD-06769 Mary Birch
Expansion - Bldg 10A
OSHPD 1 - Future
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4"HPG(E)

EXISTING CEP

P-401B

1

P-401B

2

EXISTING STEPHEN BIRCH 
TOWER

EXISTING CENTRAL TOWER, SOUTH 
TOWER, PODIUM,

REHABILITION 
CENTER

EXISTING MARY BIRCH 
WOMEN'S CENTER

STEPHEN BIRCH ADDITION 
(PACKAGE 4)

EXISTING DIETARY 
BUILDING

2.046

WORK TO BE DONE IN PACKAGE 
1B CAMPUS CONNECTOR SCOPE

NEW CENTRAL ENERGY PLANT 
(PACKAGE 5A)

EXISTING SERVICE 
BUILDING

EXISTING ED-
RADIOLOGY 

BUILDING

NEW BULK O2 
YARD

(PACKAGE 5A)

FUEL OIL TANK 
FOT-1 INSTALLED IN 

PACKAGE 1A

FUEL OIL TANK 
FOT-2 INSTALLED IN 

PACKAGE 1A

P-401B

4

EXISTING OUTPATIENT PAVILION
2"O2 (E)

2"
O

2 
(E

)

PARKING STRUCTURE

PARKING STRUCTURE

KNOLLWOOD 
BUILDING

MOB

NEW HPG

NEW HPG

NEW HPG

N
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W
 H
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G

N
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 H
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NEW HPG

2.047

LOCATION OF NPC 5 WASTEWATER HOLDING TANK 
EST-1, EST-2

LOCATION OF NPC 5 WASTEWATER EMERGENCY 
TANK TO SERVE EXISTING MARY BIRCH 
EST-3 NEW BULK O2 

YARD
(PACKAGE 5A)

NEW EOSC FOR 
(E) MARY BIRCH 

NEW EOSC FOR REHAB. 
EXTEND PIPING OVER THE 

ROOF AND DOWN TO 
CONNECT TO (E) REHAB EOSC.

(E) EOSC FOR (E) 
OUTPATIENT PAVILION 

(E) EOSC FOR 
(E) STEPHEN BIRCH 

LOCATION OF NPC 5 DW EMERGENCY TANK 
EWT-1, EWT-2

SEQUENCE OF WORK: PHASE 0 

OXYGEN:

1. INSTALL BELOW GRADE OXYGEN PIPE FROM NEW OXYGEN YARD TO BUILDING POINTS OF CONNECTION (POC) A (MARY BIRCH) AND B 
(REHAB). (PACKAGE 1A)

2. BUILD THE NEW OXYGEN YARD AND INSTALL BULK O2 EQUIPMENT (PACKAGE 5A).

3. RELOCATE REHAB EOSC ADJACENT TO EXISTING MARY BIRCH EOSC LOCATED AT SOUTHEAST WALL OF THE CONNECTOR. (PACKAGE 1A)

4. RUN TEMPORARY O2 PIPING PARALLEL TO EXISTING 3"O2 EAST OF THE OPP FROM WHERE THE PIPE RISES FROM THE TUNNEL. CAP OFF 
OPEN ENDS FOR FUTURE CONNECTION AFTER PACKAGE 1B IS COMPLETE. (PACKAGE 1B).

5. TIE IN O2 SYSTEM TO EXISTING LINES AT MB AND REHAB. (THIS WILL REQUIRE TEMPORARY OXYGEN FEEDS AT POC WHILE CONNECTIONS 
ARE BEING CERTIFIED). (PACKAGE 1A)

6. ROUTE OXYGEN PIPE IN CONNECTOR (PACKAGE 1B). STUB-OUTS WITH SHUT-OFF VALVES ARE PROVIDED IN THIS PACKAGE TO FEED THE 
NEW TOWER AND MARY BIRCH ADDITION.

7. MAKE SYSTEM TIE-INS TO EXISTING LINES IN SB (THIS WILL REQUIRE TEMPORARY OXYGEN FEEDS AT POC WHILE CONNECTIONS ARE BEING 
CERTIFIED) (PACKAGE 1B).

NATURAL GAS:

1. INSTALL BELOW GRADE NATURAL GAS PIPE FROM EXISTING GAS METER AND REGULATORS LOCATED NORTH EAST OF RADY BRIDGE TO 
POINTS OF CONNECTION (POC) 1 (SERVICE BUILDING), 2 (DIETARY), 3 (MRI), 4 (EXISTING CEP) PER NEW ROUTING.

2. DISCONNECT, SAFE-OFF AND REMOVE EXISTING NATURAL GAS PIPING INSTALLED IN PACKAGE 1A PER NEW PIPE ROUTE. 

3. RECONNECT GAS SUPPLY FROM POC TO THE NEW PIPING.

FUEL OIL TANKS: (PACKAGE 1A)

1. INSTALL NEW FUEL OIL TANKS AS SHOWN ON PLANS.

MEDICAL GAS ALARM SIGNAL WIRING:

1. REFER TO ELECTRICAL DRAWINGS FOR CONDUIT PIPE ROUTING.

2. SEE MEDICAL GAS ALARM WIRING DIAGRAM FOR REFERENCE.
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NEW SITE PLAN
(PHASE 0)
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Author
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SCALE:  1" = 50'-0"1
PLUMBING UTILITIES NEW SITE PLAN (PHASE 0)

KEYNOTES

2.046 EXISTING BULK OXYGEN STORAGE AND NITROUS OXIDE CYLINDERS TO BE
REMOVED DURING CEP DEMOLITION (PACKAGE 5B).

2.047 NEW 3"HPG POC FOR MARY BIRCH ADDITION,

MARK DATE DESCRIPTION

Project Designer

Project Manager

Project Architect

Landscape Architect

Civil Engineer

Structural Engineer

Mechanical Engineer

Electrical Engineer

Interior Designer

Equipment Planner

Wayfinding

Sheet Reviewer

Plumbing Engineer

Tomas Onnen

HDR / Taylor Design

HDR / Taylor Design

Schimdt Design Group

BWE Engineering

KPFF

TK1SC

TK1SC

HDR / Taylor Design

Criterion

TK1SC

Author

100% CONSTRUCTION DOCUMENTS

Project Number

Original Issue

Agency Number

Agency Approval

S211127-37-00

06/18/2021

10204365

2/23/2022, 3:50:01 PM

S211127-37-00

Laura Baldrati

BLD-07578 WWT-03
Wastewater Tank - Bldg 11
OSHPD 1 - Under
Construction

Page 3 of 3

LEGEND:

OSHPD 1




